ADDENDUM #2 for Stoneman ES – Fire Alarm System Upgrade Project

Addendum No. 2 Date: February 8, 2024

The Following Changes, deletions, additions, and/or alterations in, on and to the drawings and specifications shall apply to proposals made for and to the execution of the various parts of the work affected thereby.

Careful Note of This Addendum shall be taken by all parties of interest so that the proper allowance may be made in all computations, estimates and contracts, and all trades affected shall be fully advised in the performance of the work which will be required of them.

In Case of Conflict between Drawings, specifications, and this Addendum, this Addendum shall govern. This Addendum supersedes all previous drawings, specifications, and instructions pertaining to these items.

I. DRAWING CHANGES:

NONE

II. SPECIFICATIONS CHANGES:

NONE

III. <u>NEW DRAWINGS ISSUED WITH THIS ADDENDUM:</u>

NONE

IV. <u>NEW SPECIFICATIONS ISSUED WITH THIS ADDENDUM:</u>

NONE

- V. <u>CLARIFICATION:</u>
 - a. There will be <u>no</u> Summer School Programs at Stoneman ES during the upcoming 2024 PUSD Summer Break. However, there may be some Teachers at the school from time to time during the Break. School Staff will be at the school on regular workdays during the Break. Custodial Staff will be at the school during the Break, working from 6:00 AM to 4:30 PM on regular workdays.

VI. <u>ATTACHMENTS:</u>

Pre-Bid Conference & Walkthrough Sign-In Sheet (1 page)
Pre-Bid Conference & Walkthrough Agenda (2 pages)
PUSD Certificated Calendar for 2023-2024 (1 Page)
PUSD Certificated Calendar for 2024-2025 (1 Page)
Stoneman ES Bell Schedule for 2023-2024 (1 Page)

END OF ADDENDUM #2



Pre-Bid Conference & Walkthrough Sign-In Sheet

Date: Wednesday, 02/07/2024 @ 3:00 PM (PST) at Stoneman ES, 2929 Loveridge Road, Pittsburg, CA

Stoneman ES – Fire Alarm System Upgrade Project

Print Name	Signature	Company Name	Email Address	Phone #
Rollin Ricewa	What I	Rollin Seconic	Polline leafors and con	160-1.52 (24)
Pan Sit		Buildcond, INC	Pan@Build Conp - & C. On (415) 656-7781	1 (415) 656-7781
TAWAAF BECC.	rent		TAW ART PECC (2 NDI. OM 209.298-8018	209.298-8018.
JOE DWYER_	Round Dun	Pacific Power & System	Pacific Power & Systems JOED@PACIFICPONEZ SYSTEM. COM	707-580-0375
Jason Wige	1 Dhurber	Conti	juige Bconticorporation.c	831-673-4448
RAYO MICHONICH	1) WAR CUS	JAN ELECTR/C	DAN ELECTR/C DANFLECTRIC COMPASTATES SID 453 2340	net 510 453 2340
Nikold Specie	A A A	NG CONTRUCTION	K CONTRUCTION NGCONSTRUCTION 2019 ANIL. (415) 266-8300	(415) 266-8388
Nema Cadara	Aller	Radonn Elatra	allowing to at mondal grad man decting an 510 7508369	10 1 510 4518369
Alex Trujillo	A. Saily	Siemens	alex. truillo e Siemnsicon 510 203 3824	510 203 3824
Josh Edu Rids	Mot lin	Buchmont Woody Elec	Bockmont Wody Elec ish. edwards December 2014.	1622-696 602
Th Zhi Lelone	XE a	C.F.R CONSTRUCTION	F. R. Construction dachin/Ceraquail. Com (510)213-4023	(510)213-4023
Daniel Oel Moul	Not-	TOR		
E.HEAR HOLTSUANDER	Ellit Hollon	PU50	KHALTSURNOOPC/JPDD, NET	
THOM REPORTED	ADD.	BORDELLE ASCO	WARELLY AGONTOHNBARBARRELLY PLENDERICA	DUENDARING.CON
1 orly plu l	PEDELTO CHARW		Podolfo ach acongrant techan 575-2 40-028	22-740-0565
Steve Ackermann	J	1	Stree soundandstannil 510 685-7729	510 685-7729
			~ ~ COV	



Pre-Bid Conference & Walkthrough

Wednesday, 02/07/2024 @ 3:00 PM (PDT) at Stoneman ES Stoneman ES – Fire Alarm System Upgrade Project

CONFERENCE AGENDA -

I. Introduction of Project Team Members:

Larry Scott – PUSD Director of Facilities Management & IT Keith Holtslander – PUSD Project Manager Donna Fentanes – PUSD Facilities Specialist Kati Mejia – PUSD Special Projects Accountant Matthew Belasco – PUSD Director of MO&T Dept. Mike Barros – PUSD Supervisor of M&O Dept. Benjamin Trotter – PUSD Supervisor of M&O Dept. George Barrall & Daniel Del Moral – PUSD Project Inspectors John Borelli – Borrelli and Associates, Inc.

II. <u>Schedule:</u>

- A. Friday, February 23, 2024: Pre-Bid RFI's due by 5:00 PM (PDT). Pre-Bid RFI's are to be submitted in writing to John Borrelli at <u>johnb@borrelliengineering.com</u>, with a copy to E. Keith Holtslander at <u>kholtslander@pittsburgusd.net</u>.
- B. Thursday, February 29, 2024 @ 2:30 PM (PST): Bids Due
- C. March 21, 2024: Notice of Award
- D. April 01, 2024: Notice to Proceed
- E. April 01, 2024: On-Site Construction Work Start
- F. July 26, 2024: On-Site Construction Work Completion
- G. August 23, 2024: Contract Completion

III. Requirements of the Bid:

- A Preparation of Bid Forms Complete all bid forms; the bids must be signed in the name of the bidder, and submitted in a sealed envelope bearing the name of the bidder.
- B. Bid Security Each bid shall be accompanied by a Bid Bond, a Certified Check, or a Cashier's Check payable to the District as described in the Contract Documents.
- C. Designated Subcontractors List, Site Visit Certification and Non-Collusion Declaration are required to accompany Bid.
- D. Delivery of Bids <u>2:30 PM (PDT) on Thursday, February 29, 2024</u>. Bids will be received at the <u>District Site Support Services Center, 3200 Loveridge Road, Pittsburg, CA</u> <u>94565</u>.
- E. Insurance Requirements See General Conditions 00 72 13 Article 13 for Insurance and Bonds, and Special Conditions, 00 73 13, Article 6 for Insurance Policy Limits.
- F. Fingerprinting Requirements See Special Conditions, Article 9 for the specifics.

IV. Site Walk:

- A. Area of Work and Site Access
- V. <u>Questions and Answers:</u>

2023/2024 PITTSBURG UNIFIED SCHOOL DISTRICT CERTIFICATED CALENDAR

		J	uly-2	3		
S	M	Т	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

		Au	gust	-23		
S	M	Т	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		
						19

	9	Sept	emb	er-23		
S	Μ	Т	W	Т	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
						20

-		Oct	ober	-23		
S	M	Т	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				
						17

		Nove	embe	er-23		
S	M	Т	W	Т	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		
						16
		Dece	embe	er-23		
S	M	Т	W	Т	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
24						
31						

TOTAL WORK	(DAYS
Teachers 185	workdays
New Teacher Orientation	on 8/4/2023
First day at work	8/7/2023

Mandatory	10/16/23 Staff Develop OOL FOR ST	ment Days
First Day of	Instruction	8/9/2023
Last Day of Last day at		6/5/2024 6/6/2024

END OF GRADING P	PERIODS
1st Trimester - 11/9/2023	60 Days
2nd Trimester -2/29/2024	60 Days
3rd Trimester - 6/5/2024	60 Days
ELEMENTARY SCI	HOOLS
END OF GRADING P	PERIODS
1st Quarter 10/6/2023	42 Days
2nd Quarter 12/22/2023	43 Days
3rd Quarter 3/15/2024	47 Days
4th Quarter 6/5/2024	48 Days
SECONDARY SCH	IOOLS
HOLIDAYS AND RE	
Independence Day	7/4/2023
Labor Day	9/4/2023
Recess	10/9/2023
	10/13/2023
Veteran's Day	11/10/2023
Thanksgiving Recess	11/20/2023
through	
Winter Recess - Revised	12/25/2023
through	1/5/2024
New Years Day	1/1/2024
Martin Luther King	1/15/2024 2/16/2024
Lincoln's Day	
President's Day	2/19/2024
Board Holiday	3/28/2024
Cesar Chavez Day	3/29/2024
Spring Recess	4/1/2024
through	4/5/2024
Memorial Day	5/27/2024
Juneteenth	6/19/2024
Emergency Make U March 27, 202	

	L.	Jan	uary	-24		
S	M	Т	W	Т	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			
						17

		Feb	ruary	/-24		
S	M	Т	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29		
						19

		Ма	arch-	24				
S	M	Т	W	Т	F	S		
					1	2 9		
3	4	5	6	7	8			
10	11	12	13	14	15	16		
17	18	19	20	21	22	23		
24	25	26	27	28	29	30		
31								
						18		
April-24								
		A	pril-2	:4		10		
S	М	Т	W	:4 T	F	S		
S	M 1	A T 2		4 T 4	F 5	S 6		
S 7	M 1 8	Т	W	Т	F 5 12	S 6 13		
	1	T 2	W 3	T 4	A COLUMN TWO IS NOT	S		
7	1 8	T 2 9	W 3 10	T 4 11	12	S 6 13		
7 14	1 8 15	T 2 9 16	W 3 10 17	T 4 11 18	12 19	S 6 13 20		

		M	lay-2	4		
S	Μ	Т	W	Т	F	S
			1	2 9	3	4
5	6	7	8		10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	
						22
		Ju	ine-2	4		
S	M	Т	W	T	F	S
						4
						1
2	3	4	5	6	7	1 8
2 9		4 11	5 12	<mark>6</mark> 13	7 14	8
	3 10 17				7 14 21	•
9	10	11	12	13		8 17
9 16	10 17	11 18	12 19	13 20	21	8 17 22

Board Approved: May 25, 2022 / Board Approved Revision July 26, 2023

2024/2025 PITTSBURG UNIFIED SCHOOL DISTRICT CERTIFICATED CALENDAR

TOTAL WORKDAYS

1

r

	July-24										
S	M	Т	W	Т	F	S					
	1	2	3	4	5	6					
7	8	9	10	11	12	13					
14	15	16	17	18	19	20					
21	22	23	24	25	26	27					
28	29	30	31	0.9	a .						

	August-24										
S	М	T	W	Т	F	S					
				1	2	3					
4	5	6	7	8	9	10					
11	12	13	14	15	16	17					
18	19	20	21	22	23	24					
25	26	27	28	29	30	31					
						18					

	September-24									
S	М	Т	W	Т	F	S				
1	2	3	4	5	6	7				
8	9	10	11	12	13	14				
15	16	17	18	19	20	21				
22	23	24	25	26	27	28				
29	30					20				

	October-24										
S	M	Т	W	Т	F	S					
		1	2	3	4	5					
6	7	8	9	10	11	12					
13	14	15	16	17	18	19					
20	21	22	23	24	25	26					
27	28	29	30	31							
						17					

	November-24										
S	M	Т	W	Т	F	S					
					1	2					
3	4	5	6	7	8	9					
10	11	12	13	14	15	16					
17	18	19	20	21	22	23					
24	25	26	27	28	29	30					
_						15					
		Dece	embe	er-24	K						
S	M	Т	W	T	F	S					
1	2	3	4	5	6	7					
8	9	10	11	12	13	14					
15	16	17	18	19	20	21					
22	23	24	25	26	27	28					
29	30	31									
		_		_		15					

Teachers 185 wor	rkdays
New Teacher Orientation	8/02/2024
First day at work	8/5/2024
8/5/2024 11/1/24 Mandatory Staff Develops NO SCHOOL FOR ST	ment Days
First Day of Instruction	8/7/2024
Last Day of Instruction	6/4/2025
Last day at work	6/5/2025

END OF GRADING P	ERIODS
1st Trimester - 11/7/2024	60 Days
2nd Trimester - 2/27/2025	60 Days
3rd Trimester -6/04/2025	60 Days
ELEMENTARY SCI	HOOLS
END OF GRADING P	
1st Quarter 10/4/2024	42 Days
2nd Quarter 12/20/2024	43 Days
3rd Quarter 3/14/2025	46 Days
4th Quarter 6/4/2025	49 Days
SECONDARY SCH	IOOLS
HOLIDAYS AND RE	
Independence Day	7/4/2024 9/2/2024
Labor Day Fall Recess	9/2/2024
	10/11/2023
through Veteran's Day	10/11/2023
Thanksgiving Recess	11/25/2024
through	11/29/2024
Winter Recess	12/23/2024
through	1/3/2025
New Years Day	1/1/2025
Martin Luther King	1/20/2025
Lincoln's Day	2/14/2025
President's Day	2/17/2025
Cesar Chavez Day	3/31/2025
Board Holiday	4/18/2025
Spring Recess	4/21/2025
through	4/25/2025
Memorial Day	5/26/2025
Juneteenth	6/19/2025
Emergency Make L	
March 28, 202	
Mary 24, 2022 / David Ann	neurod Deulel

	January-25										
S											
			1	2	3	4					
5	6	7	8	9	10	11					
12	13	14	15	16	17	18					
19	20	21	22	23	24	25					
26	27	28	29	30	31						
						18					

	February-25										
S	M	Т	W	Т	F	S					
						1					
2	3	4	5	6	7	8					
9	10	11	12	13	14	15					
16	17	18	19	20	21	22					
23	24	25	26	27	28						
						18					

	March-25									
S	Μ	Т	W	Т	F	S				
						1				
2 9	3	4	5 12	6	7	8				
	10	11		13	14	15				
16	17	18	19	20	21	22				
23	24	25	26	27	28	29				
30	31					·				
						19				
		Δ	pril-2	5						
	-			.•		_				
S	M	T	W	T	F	S				
S	М	<u>Т</u> 1	-	T 3	F 4	S 5				
S 6	M 7	T 1 8	W	Т						
		<u>Т</u> 1	W 2	Т 3	4	5				
6	7	T_ 1 8	W 2 9	T 3 10	4	5 12				
6 13	7 14	T 1 8 15	W 2 9 16	T 3 10 17	4 11 18	5 12 19				

_	_		_		_	_
		N	lay-2	5	1	
S	М	Т	W	Т	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31
						21
		Ju	une-2	25	1	
S	Μ	Т	W	Т	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
8 15	9 16	10 17	11 18	12 19	13 20	14 21
15	16			-		
		17	18	19	20	21

Board Approved: May 24, 2023 / Bord Approved Revision July 26, 2023



BELL SCHEDULE 2023-2024

Breakfast is served every day in the Cafeteria at 7:30 AM – 7:45 AM

Monday, Tuesday,				
Thursday, & Friday	Kindergarten- Early Pod	Kindergarten- Late Pod	Grades 1 - 3	Grades 4-5
Breakfast	7:30 – 7:45 AM	9:30 AM	7:30 – 7:45 AM	7:30 – 7:45 AM
MORNING LINES	7:50 AM	9:30 AM	7:50 AM	7:50 AM
SCHOOL STARTS	8:00 AM	9:40 AM	8:00 AM	8:00 AM
Recess			10:05-10:20 AM	10:25-10:40 AM
Lunch	10:55-11:45 AM	10:55-11:45 AM	11:55 AM-12:45 PM	11:55 AM-12:45 PM
			*11:55-12:20- Eat *12:20-12:45- Play	*11:55-12:20- Play *12:20-12:45- Eat
DISMISSAL	1:00 PM	2:40 PM	2:20 PM	2:30 PM

Wednesday Schedule		Kindergarten- Late Pod	Grades 1 - 3	Grades 4-5
	Kindergarten- Early Pod			
Breakfast	7:30 – 7:45 AM	7:30 – 7:45 AM	7:30 – 7:45 AM	7:30 – 7:45 AM
MORNING LINES	7:50 AM	7:50 AM	7:50 AM	7:50 AM
SCHOOL STARTS	8:00 AM	8:00 AM	8:00 AM	8:00 AM
Recess			10:05-10:20 AM	10:25-10:40 AM
Lunch	10:55-11:45 AM	10:55-11:45 AM	11:55 AM-12:45 PM	11:55 AM-12:45 PM
			*11:55-12:20- Eat *12:20-12:45- Play	*11:55-12:20- Play *12:20-12:45- Eat
DISMISSAL	1:00 PM	1:00 PM	1:15 PM	1:25 PM